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9B. Dated (See Item 11)

10A. Modification of Contract/Order No.

Code| [
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10B. Dated (See Item 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X |The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers |X |is extended.| |is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the

following methods: (a) By completing Items 8 and 15, and returning
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and
amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change

an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the
solicitation and this amendment, and is received prior to the opening hour and date specified.

1 copies of the amendment: (b) By acknowledging receipt of this

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

A. This change order is issued pursuant to: (Specify Authority)
The changes set forth in Item 14 are made in the contract/order no. in item 10A.

B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

C. This supplemental agreement is entered into pursuant to authority of:

D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor | |is not,

|X |is required to sign this document and return

1

copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

Addendum No. 3 - is necessary to changed the Bid Opening Date and to answer questions raised at the Pre-Bid Meeting.

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect
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16A. Name of Contracting Officer
Jerry M. Carter

15B. Name of Contractor

(Signature of person authorized to sign)

15C. Date Signed

16B. District of Columbia

(Signature of Contracting Officer)

16C. Date Signed

9/15/2004




Government of the District of Columbia
District Department of Transportation
Construction Contract Branch

2000 - 14th Street, N.W. 6" Floor
Washington, D.C. 20009

ADDENDUM NO. 3 ISSUED September 15, 2004 Page(s)
POKA-2003-B-0064-VH

RECONSTRUCTION OF SOUTHERN AVENUE, S.E. FROM
PENNSYLVANIA AVENUE TO SUITLAND ROAD

F.A.P. NO.: STP-3307 (10)

BIDDERS shall acknowledge receipt of this addendum on official Bid Form. Failure to do
so may result in rejection of your bid.

CURRENT BID OPENING DATE: September 21, 2004

BIDDERS are informed that the above named project is modified as follows:

BID OPENING DATE

The Bid Opening Date has been extended from September 21, 2004 to September 24,
2004.

SPECIFICATIONS

On page 49, add SP. No. 49. - TIMBER GROUND MOUNT SIGN POSTS 4’X4” Item No.
620 002 to read as follow:

ADD the following sentence to Section 620.01 (D) (DWG. No. 620.01)
“Payment will also include class F concrete footing.”

ADD: DCDPW Standard Drawing No. 620.01 - Permanent Break-Away Wood Sign Post
Small Signs (1 page) to DCDPW STANDARD DETAILS (Attached with the
Addendum).
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APPENDIX D: Add the CCTV RG-6/U Type camera specifications (4 pages) (Attached
with the Addendum).

WAGE RATES

DELETE: General Wage Decision No. DC030001, Modification No. 0, dated 6/13/03
and Replace with General Wage Decision No. DC030001, Modification No. 14, dated
8/20/04.

BID FORMS AND PROPOSAL

DELETE: the Pay Item Schedule in its entirety and replace with the REVISED Pay ltem
Schedule pages 1R-8R.

PLANS

DELETE: sheet number 10 of 49 and REPLACE with the REVISED sheet 10R of 49.

DELETE: sheet TS1 and TS3 and REPLACE with the REVISED sheet TS1R and
TS3R.

Responses to prospective bidders’ questions at the Pre-Bid meeting held on Auqust 24,
2004 are given on Electrical Design as follows:

Question Al: Dwg TS-11 shows a 6W, 4” C Ductbank from Manhole M2B to existing
Pullback near Manhole M3B. Dwg. TS-4 shows this ductbank as existing.

Response Al: M2B is a proposed Manhole there is no existing conduit to it. The
existing conduit to this pull box goes to an existing PEPCO manhole.

Question A2: Dwg TS-11 and TS-12 show a new (one 12 PR#19 AWG Communication
Cable) Detector Cable in a PEPCO Duct from existing detector loops north of Davis
Street to Pullbox and ductbank (ldentified in Question Al) to TC-5. However, Dwg TS-
13 identifies the loop wires as (four 1c#14 AWG Shld) for the four existing loops, What
are the loop detector lead-in cables supposed to be?

Response A2: Lead in cable is 1c#14 AWG Shielded.
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Question A3: DwgTS-11 & TS-12 show (1-12 PR#19 AWG and 1-25 PR#19 AWG
Communication Cable) from TC-4 to TC-5, and a (1-25 PR#19 AWG Communications
Cables) from TC-5 to TC-3. However, notes 1 & 2 on those drawings suggest that
these Communications Cables should be 1-12 PR#19 AWG each. What is the design
intention?

Response A3: Communications Cable from TC-4 to TC-5 is 25 pairs
Communications Cable from TC-5 to TC-3 is 25 pairs

Question: A4 Dwg TS-10 shows a Traffic Control Cabinet at the Southeast Corner of
Pennsylvania Avenue and Alabama Avenue with a symbol calling for a new Loop
Detector Lead-In. Where are the Detector Lead-In Cables to go?

Response A4: No loop lead in cable in this location.
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District Departnent of Transportation PACE: 1R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2003B0064VH PRQIECT(S): FAP NO STP-3307(10)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY I I
| ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
SECTI ON 0001 PARTI Cl PATI NG TRAFFI C SI GNALI ZATI ON WORK
| 000511 Unassi gned | | |
0010| Special Item-LS - DC |LUW | LUMP | 4400. 00
| DPW LABOR COST FOR | | |
| TRAFFI C SI GNAL WORK | | |
| 307010 Convert Fire | |
0020| Hydr ant | 4.000]| |
I | EACH I I
| 313002 Abandon Basin | | |
0030| Connecting Pipe CLEAN | 1. 000] |
| SEWER STRUCTURE | EACH | |
| 313008 Abandon Storm | |
0040| I nl et CLEAN PCC PI PE | 600. 000| |
I | EACH I I
| 618999 Paynent to PEPCO | | |
0050| for connection and | LUMP | LUMP | 7500. 00
| di sconnection of service | | |
|to streetlights and | | |
|traffic signals PAYMENT | | |
| TO PEPCO FOR DI SCON AND | | |
| CON OF SVCE TO ST LIGHT | | |
| AND TRAFFI C SI GNAL | | |
| 626002 Engineer's Field | | |
0060| Facilities | LUMP | LUMP |
| | | |
| 626011 Progress | | |
0070| Phot ogr aphs | LUMP | LUMP |
I I I I
| 626015 As-Built Drawi ngs | |
0080| | LUMP | LUMP |
| | | |
| 627002 Fi el d Layout | | |
0090| | LUMP | LUMP |



District Departnent of Transportation PACE: 2R

DATE:
SCHEDULE OF | TEMB REVI SED:
CONTRACT | D KA2003B0064VH PROJECT(S): FAP NO STP-3307(10)
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY [ -ocmmmmmmmmmmmo | ommme e mea
| ANDUNITS | DOLLARS | CTS | DOLLARS |CTS

SECTI ON 0002 PARTI Cl PATI NG ROADWAY WORK
ALT GROUP 01

| 000003 Enpl oyee Training |
0100] | 1000. 000| |
I

| 201002 O ear and G ub | | |

I
0120] | 2600. 000| |
I | CY I I
| 204004 Borrow Embankment | | |
0130| Fi Il [ 200. 000] |
| | CY | |
| 209002 Aggregat e Base | | |
0140]| Cour se | 2500. 000] |
| | CY | |

| 211991 Scari fying | | |
0150| Special Item- SY - | 6800. 000| |
| GECTEXTI LE FI LTER FABRI C | SY | |

|

| 305002 Ductile Iron Pipe,

I
0160| 4 - 8 Inch | 20. 000| |
I |LF I I
| 309002 Sewer Manhole on | | |
0170| Sewer 48 Inch and Less | 30. 000| |
| D a. | VLF | |

| 310006 Standard Triple |
0180| Basi n [ 4.000| |
|



District Departnent of Transportation PACE: 3R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2003B0064VH PRQIECT(S): FAP NO. STP-3307(10)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY I ettt EEE T TR R
| AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 310008 Basi n Connect PCC | | |
0190| Pipe, Cass |11, 15 Inch | 120. 000| |
I | LF I I
| 310020 Triple Type S [ | |
0200] Basi n | 1. 000| |
| | EACH | |
| 311002 Adj ust | | |
0210| Sewer -Water-Utility | 22.000| |
| Manhol e Frane | EACH | |
| 311004 Reset | | |
0220] Sewer-Water-Uility | 14.000]| |
| Manhol e Frane | EACH | |
| 311016 Furni sh | |
0230| Sewer - WVt er Manhol e | 1. 000] |
| Frame | EACH | |
| 311026 Repl ace Existing | |
0240| Basin with Doubl e Basin | 4. 000]| |
I | EACH I I
| 311028 Repl ace Existing | | |
0250| Basin with Triple Basin | 8. 000| |
| | EACH | |
| 403010 AC Surface, Cass | | |
0260| C | 300. 000| |
I | TON I I
| 406002 Tack Coat | | |
0270] | 3000. 000| |
| | SY | I
| 411002 Tenporary AC | | |
0280] | 50. 000| |
| | TON | |
| 501008 Rei nforced PCC |
6000. 000| |

|
0290| Pavenent, 10 Inch |
I



District Departnent of Transportation PACE: 4R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2003B0064VH PRQIECT(S): FAP NO STP-3307(10)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY I ettt EEE TR R P
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 501014 Extra Wl ded Wre | | |
0300| Fabric, Style 66-46 | 100. 000| |
I | SY I I
| 501022 Additi onal | | |
0310| Standard Portland Cerent | 100. 000| |
I | BAGS I I

| 501992 Portland Cenent |
0320| Concr et e Pavenent |
| Special Item-SY - | SY
| REINF. HI GH EARLY |
| STRENGTH PAEVENMENT, 10
| I NCH |
| 504006 PCC |
0330| Dri veway- Al l ey Entrance, | 150. 000| |
| 7 Inch 501 |
| 505030 Anchor Bolts - |
0340]| Pavi ng | 50. 000| |
I

| 602010 Standard PCC | |
0350]| Copi ng | 15. 000| |
I

| 607044 Safety Fence | |
0360]| Shi el ding SAFETY FENCE | 1200. 000| |
| SHI ELDI NG |

| 608004 PCC Sidewal k, 4 |
0370] I nch | 500. 000| |
I

| 608016 Repair- Repl ace |
0380| PCC Si dewal k, 4 Inch [ 350. 000] |
|



5R

District Departnent of Transportation PAGE:
DATE:
SCHEDULE COF | TEMS REVI SED:
CONTRACT | D: KA2003B0064VH PRQIECT(S): FAP NO. STP-3307(10)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY I ettt EEE T TR R
|  AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 609068 Furni sh and Set | |
0400| 8"x12" Granite Straight | 2000. 000| |
| Curb | LF | |
| 609072 Furni sh and Set | | |
0410]| 8"x12" Granite Circular | 520. 000] |
| Curb, Radius 10-100 Ft. |LF | |
I I I I
| 609204 PCC | |
0420| Wheel chair/ Bi cycl e Ranp | 55. 000| |
I | SY I I
| 610018 Sod with 3 Inch | | |
0430]| Topsoi | [ 2000. 000| |
I | SY I I
| 611212 Acer pl atanoides | | |
0440| (Norway Maple) 3 - 3 1/2 | 1. 000| |
| Inch Cal., B&B | EACH | |
| 611811 Quercus | | |
0450| acuti ssi ma ( Saw oot h | 1. 000| |
| Cak) 2 1/2 - 3 Inch Cal.,|EACH | |
| B&B I I I
| 612002 Mbbilization | | |
0460]| | LUMP | LUMP |
I I I I
| 614992 PCC Traffic | |
0470| Barriers Special Item- | 1800. 000| |
| LF - PORTABLE PRECAST | LF | |
| PCC BARRI ERS W TH | | |
| BARRI ER MARKERS | | |
| 616004 Construction Lane | | |
0480| d osi ng | LUMP | LUMP |
I I I I
| 616006 Renpbve Lane |
1250. 000| |

I
0490| Mar ki ngs |
I



Di strict Departnent of Transportation PACE: 6R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2003B0064VH PRQIECT(S): FAP NO. STP-3307(10)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmmmie e | oo o
| ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 616008 Tenporary | |
0500| Construction Sign | 38. 000| |
| Supports | EACH | |
| 616012 Construction | |
0510| Warni ng and Detour Signs | 6000. 000| |
| | SF | |
| 616014 Refl ectorized | | |
0520| Traffic Cones | 150. 000| |
I | EACH I I
| 616016 Fl ashi ng Anber | | |
0530| Warni ng Lights, Type "B" | 32.000]| |
I | EACH I I
| 616022 Construction Sign | | |
0540| War ni ng Fl ags | 32.000]| |
I | EACH I I
| 616024 Type 111 PVC | | |
0550| Barri cade | 8. 000| |
I | EACH I I
| 616028 Traffic Druns | | |
0560]| | 300. 000] |
I | EACH I I

| 616054 Ther nopl astic |

0570| Pavenent Arrow | |
| RETROREFLECTI VE | EACH [ |
| PREFORVED PATTERNED [ |
| CONTRAST LANE ARROWG | |
| 616090 Construction Zone | |

0580| At t enuat or | 6. 000]| |
I

| 616110 Portable Variable | |
0590| Message Sign | 2. 000| |
I



Di strict Departnment of Transportation

CONTRACT | D: KA2003B0064VH

PROJECT( S) :

SCHEDULE OF | TEMS

PACE:
DATE:
REVI SED:

FAP NO STP-3307(10)

7R

LI NE| | TEM

| 616992 Traffic Control

0600| Speci al Item- EACH -
| FLASHI NG ARROW PANEL -
| TYPE C

| 616994 Traffic Control
0610| Special Item- LF -

| RETROREFLECTETI VE

| PREFORVED PATTERNED

| CONTRAST LANE MARKI NG,

|4"" DASH, WOR'Y

| 616994 Traffic Control
0620| Special Item- LF -

| RETROREFLECTI VE

| PREFORMED PATTERNED

| CONTRAST LANE MARKI NG,

|4, WORY

| 616994 Traffic Control
0630| Special Item- LF -

| RPPC LANE MARKI NG 12",

| WHI TE

| 616994 Traffic Control
0640| Special Item- LF -

| RPPC LANE MARKI NG 6'"

| WHI TE

| 616994 Traffic Control
0650| Special Item- LF -

| RPPC LANE MARKI NG 8",

| WHI TE

| 618991 El ectrical Wirk
0660| Special Item-LS

| ELECTRI CAL AND TRAFFI C

| SI GNAL WORK

| 620002 Ti nmber G ound
0670| Mounted Sign Posts, 4x4
| I'nch



District Departnent of Transportation PACE: 8R

DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2003B0064VH PRQIECT(S): FAP NO. STP-3307(10)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY I el EE TR TP
| ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 620014 Traffic Sign | | |
0680| Panel s | 100. 000| |
I | SF I I
| 620040 Federal Aid | | |
0690| Proj ect Sign | 2.000| |
I | EACH I I

| 620993 Traffic Signing |

0700| Special Item- EACH - D.| 2.000| |
| C. REBUILT SIGN |
| 620993 Traffic Signing |

0710| Special Item - EACH - | 40. 000|
| REMOVE/ REI NSTALL |
| EXI STI NG TRAFFIC SIGNS |
| 621991 Pavenent | |

0720| Profiling (MI11ing) | |
| Special Item- SY - | SY | |
| PAVEMENT PROFI LLING 2. 5" | |
| (MLLING | |
| 624002 Steel Protection | |

0730| Pl ate, 5x10 Ft. | 10. 000| |
I

| 628002 Erosion and | | |
0740| Sedi ment Contr ol | LUMP | LUMP |



